DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 24/ 2001

* % * B| D CHECK REPORT * * = TI ME: 10: 04
PS&E JOB NO: 00A064 REVI SION NO : 1 BI DS OPENED ON : Jul 18 2001
CONTRACT NO: 006185 REGON NO : 1 AWARDED ON : Aug 20 2001
VERSI ON NO : 1 WORK ORDER# : QE9930
HY CSR 099 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 99 TOTEM ELECTRI C OF TACOMA, | NC SI GNAL ELECTRI C | NC.
SE%;'TS'ETFSQE%@@QTSAFETY 2332 S JEFFERSON AVE 9012 S 208TH ST
00A064 98402- 1405 98031- 1227
PROJECT . | GFSB- 1999( 004) TACOVA WA 984011093 KENT WA 980646209
COUNTY(S) : KI NG CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 766700
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 151.82% 133.58%
13, 700. 00 34, 500. 00 20, 800 32, 000. 00 18, 300
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. -26.86% -25.06%
17, 500. 00 12, 800. 00 - 4,700 13, 115. 00 -4,385
GRADI NG
3 ROADWAY EXCAVATI ON | NCL. HAUL
140. 0000 C.Y. 15. 0000 173.0000 1, 053.33% 180. 0000 1, 100.00%
2, 100. 00 24,220.00 22,120 25, 200. 00 23,100
SURFACI NG
4 CRUSHED SURFACI NG BASE COURSE
50. 0000 TON 30. 0000 60. 0000 100. 00% 63. 2500 110.83%
1, 500. 00 3, 000. 00 1, 500 3,162.50 1,663
ASPHALT CONCRETE PAVEMENT
5 ASPHALT CONC. PAVEMENT CL. A PG 64-2:
40. 0000 TON 76. 0000 220. 0000 189.47% 230. 0000 202.63%
3, 040. 00 8, 800. 00 5, 760 9, 200. 00 6, 160
| RRI GATI ON AND WATER DI STRI BUTI ON
6 | RRI GATI ON SYSTEM
L.S. 145.90% 197.54%
6, 100. 00 15, 000. 00 8, 900 18, 150. 00 12, 050
EROSI ON CONTROL AND PLANTI NG
7 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00%
3, 000. 00 3, 000. 00 3, 000. 00
8  STORM DRAI N PROTECTI ON | NSERT
20. 0000 EACH 60. 0000 75. 0000 25.00% 150. 0000 150. 00 %
1, 200. 00 1, 500. 00 300 3, 000. 00 1, 800
9  ESC LEAD
50. 0000 HR 35. 0000 50. 0000 42.86% 75. 0000 114.29%

1, 750. 00 2,500. 00 750 3, 750. 00 2,000
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NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
10  LANDSCAPI NG
L.S. 141.61% 264.20%
14, 900. 00 36, 000. 00 21, 100 54, 266. 00 39, 366
TRAFFI C
11 EXTRUDED CURB
1430. 0000 L.F. 6. 0000 4.7000 -21.67% 5.2000 -13.33%
8, 580. 00 6, 721. 00 -1, 859 7, 436.00 -1, 144
12 PAINT LINE
7595. 0000 L.F. 0. 1000 0. 1000 0. 00% 0.1200 20.00 %
759. 50 759. 50 0 911. 40 152
13 PAINTED W DE LI NE
330. 0000 L.F. 0. 4000 0. 4000 0. 00% 0. 4400 10. 00 %
132. 00 132. 00 0 145. 20 13
14  PEDESTRI AN WALKWAY STRI PE
110. 0000 S. F. 2.0000 1. 7000 -15.00% 1. 8800 -6.00%
220. 00 187. 00 -33 206. 80 -13
15 PAI NTED CROSSWALK LI NE
230. 0000 S. F. 2.0000 1. 7000 -15.00% 1. 8800 -6.00%
460. 00 391. 00 -69 432. 40 -28
16 PLASTI C TRAFFI C ARROW
7.0000 EACH 35. 0000 54. 0000 54.29% 60. 0000 71.43%
245. 00 378. 00 133 420. 00 175
17 PLASTI C TRAFFI C LETTER
4. 0000 EACH 35. 0000 40. 0000 14.29% 43. 7500 25.00 %
140. 00 160. 00 20 175. 00 35
18 RAI SED PAVEMENT MARKER TYPE 1
3. 0000 HUND 300. 0000 340. 0000 13.33% 375. 0000 25.00 %
900. 00 1, 020. 00 120 1, 125. 00 225
19 RAI SED PAVEMENT MARKER TYPE 2
2.0000 HUND 350. 0000 505. 0000 44.29% 562. 0000 60.57 %
700. 00 1, 010. 00 310 1, 124.00 424
20 TEMPORARY PAVEMENT MARKI NG
6260. 0000 L.F. 1. 0000 0. 2000 -80.00% 0. 1900 -81.00%
6, 260. 00 1, 252. 00 -5,008 1, 189. 40 -5,071
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TRAFFI C
21 PERMANENT SI GNI NG
L.S. -3.75% 20.00 %
4, 000. 00 3, 850. 00 -150 4,800. 00 800
22  ELECTRI CAL SYSTEM
L.S. 62.47% 21.16 %
79, 400. 00 129, 000. 00 49, 600 96, 200. 00 16, 800
23 SEQUENTI AL ARROW S| GN
160. 0000 HR 10. 0000 10. 0000 0. 00% 5.2000 -48.00%
1, 600. 00 1, 600. 00 0 832. 00 -768
24 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 50.94% 220.75%
2, 650. 00 4, 000. 00 1, 350 8, 500. 00 5, 850
25 TRAFFI C CONTROL LABOR
400. 0000 HR 35. 0000 38. 5000 10.00% 52. 0000 48.57 %
14, 000. 00 15, 400. 00 1, 400 20, 800. 00 6, 800
26 TRAFFI C CONTROL VEHI CLE
26. 0000 DAY 70. 0000 75. 0000 7.14% 100. 0000 42.86%
1, 820. 00 1, 950. 00 130 2, 600. 00 780
27 TRAFFI C CONTROL SUPERVI SOR
104. 0000 HR 40. 0000 40. 0000 0. 00% 65. 0000 62.50 %
4,160. 00 4,160. 00 0 6, 760. 00 2, 600
28 CONSTRUCTI ON SI GNS CLASS A
176. 0000 S. F. 18. 0000 12. 0000 -33.33% 8. 7500 -51.39%
3, 168. 00 2,112.00 -1, 056 1, 540. 00 -1,628
OTHER | TEMS
29 ROADWAY SURVEY! NG
L.S. 6.25% 63.50 %
8, 000. 00 8, 500. 00 500 13, 080. 00 5, 080
30 CEMENT CONC. S| DEWALK
34. 0000 S.Y. 75. 0000 50. 0000 -33.33% 91. 8000 22.40%
2, 550. 00 1, 700. 00 -850 3,121.20 571

31 ASPHALT CONC. SI DEWALK
266. 0000 S. Y. 10. 0000 44.0000 340. 00% 46. 0000 360. 00 %
2, 660. 00 11, 704. 00 9, 044 12, 236. 00 9,576
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NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
32 ADJUST MANHOLE
1. 0000 EACH 325. 0000 550. 0000 69.23% 575. 0000 76.92 %
325. 00 550. 00 225 575. 00 250
33 ADJUST CATCH BASI M
1. 0000 EACH 250. 0000 550. 0000 120. 00% 575. 0000 130. 00 %
250. 00 550. 00 300 575. 00 325
34 LOCKI NG SOLI D METAL COVER AND FRAME FOR CATCH BASI N
1. 0000 EACH 250. 0000 440. 0000 76.00% 460. 0000 84. 00 %
250. 00 440. 00 190 460. 00 210
35 ADJUST VALVE BOX
4. 0000 EACH 250. 0000 330. 0000 32.00% 345. 0000 38. 00 %
1, 000. 00 1, 320. 00 320 1, 380. 00 380
36 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00
37 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
2, 000. 00 2, 000. 00 2, 000. 00
38 M NOR CHANGE
CALC 0. 00% 0.00%
-1.00 -1.00 -1.00
39 SPILL PREVENTI ON PLAN
L.S. 100. 00% 260. 00 %
1, 000. 00 2, 000. 00 1, 000 3, 600. 00 2, 600

CONTRACT TOTAL $213, 018. 50 $345, 165. 50 62. 04% $358, 066. 90 68. 09%



